
From: EAS.System@epamail.epa.gov
To: Purcell, Mark
Subject: EAS Document Notification: For your reference: TDD: START IV (EP-S8-13-01/0009)/WESTON-042-17-029
Date: Tuesday, March 21, 2017 2:06:29 PM

TDD: START IV (EP-S8-13-01/0009)/WESTON-042-17-029 has been approved by Brian Delaney in EAS.

You may access the document at https://eas.epa.gov/
Project Title: START IV
Description: Initial TDD ceiling set at $90,000.

The contractor shall: 

Complete the Phase 2 ground water investigation for the Tronox NAUM - San Mateo Creek Basin Legacy Uranium
Site.  This work shall include preparing the ESI Phase 2 Ground Water Investigation Report, including all figures,
tables and appendices.  The Phase 2 report shall be prepared according to EPA guidance for performing site
inspections (EPA-540-R-92-021), Directive 9345.1-05, or as directed by the EPA.  A draft Phase 2 report for the site
shall be submitted to EPA for review no later than April 14, 2017.

As part of the report preparation, the Contractor shall develop appropriate hydrogeological maps and cross sections
as directed by EPA to support the ground water investigation.  The Contractor shall also participate in weekly
teleconferences with EPA's COR to discuss the initial draft of the report and any comments by EPA.  The
Contractor shall revise the draft report to adequately address all EPA comments and resubmit a second (and possibly
a third) draft final report for EPA review.  The Contractor shall provide electronic copies of the draft final report and
all associated figures, tables and appendices, to the State of New Mexico, EPA Region 9, and other regulatory
agencies at the direction of the EPA COR.  These state and federal agencies as well others at EPA Region 6 will
receive the draft final report to perform independent or internal EPA review and comment.  The EPA COR will
provide any additional comments to the Contractor after such review is complete.  The Contr
 actor will revised the draft final report to adequately address all additional comments and submit to EPA a final
report.  The Contractor shall also provide copies of the final report to stakeholders as directed by the EPA COR.

The Contractor shall also participate on the weekly calls discussed above to support EPA's work on HRS Scoring
and NPL listing, as appropriate.

The Contractor shall support EPA at meetings with
Vendor: WESTON SOLUTIONS, INC
TDD Owner: Mark Purcell
Project Officer: Will LaBombard
Contracting Officer Representative: Mark Purcell
Contract Specialist: Brian Delaney
Contracting Officer: Brian Delaney
Other Agency Officer: Brian Delaney
Site: R6 PROGRAM OFFICES
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